CITY OF MOUNTAIN VIEW MOUNTAIN VIEW, CALIFORNIA

ADDENDUM NO. 1

TO CONTRACT DOCUMENTS AND SPECIFICATIONS FOR

DOWNTOWN STREET SIGNAGE PROGRAM, PROJECT 06-37

The following changes, additions, modifications and corrections hereinafter set forth shall apply to the Contract Documents, plans, and specifications for the project and shall be made a part and subject to all the requirements thereof, as if originally specified and/or shown.

NOTICE TO BIDDERS:

- 1 Attach one signed copy of the Addendum to your Proposal when submitting a bid and retain one copy for your files.
- 2. This Addendum No. 1 contains 3 page(s), including this page.
- 3. The bid opening date has NOT been revised. The bids will be received by the City Clerk of the City of Mountain View until 2:00 p.m., Thursday, October 7, 2010.

10 1

	Martin Bully
Signature of Bidder	Michael Fuller
	Public Works Director
	9/29/10
Date	Date

DOWNTOWN STREET SIGNAGE PROGRAM, PROJECT 06-37

ADDENDUM NO. 1

Changes to Contract Documents and Specifications

I. NOTICE TO BIDDERS, Page 3

Item 1.1 Add "Class C-45, Sign Contractor License" to the license requirements.

II. PROPOSAL FORMS, P4 and P5

Item 1.2 Change "The contractor shall commence work of construction under the contract within fifteen (15) days following the issuance of the Notice to Proceed by owner. The contractor shall diligently prosecute the work to completion within eighty (80) working days."

To:

"The contractor shall submit all required submittals to the City within five (5) working days following award of the contract by the City Council (currently scheduled for October 26, 2010). The contractor shall diligently prosecute the work to completion, including payment requests, by March 1, 2011."

IV. SPECIAL PROVISIONS, SP3, 5. PERMITS AND LICENSES

Item 1.3 Add "...or C. A Class C-45, Sign Contractor license" under "At the time of submitting the bid for this project, the Prime Contractor must have:"

IV. SPECIAL PROVISIONS, SP4, 7: BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Item 1.4 Change "The contractor shall commence work within fifteen (15) calendar days following the issuance of the Notice to Proceed. The contractor shall diligently prosecute the work to completion within eighty (80) working days from the date of Notice to Proceed."

To:

"The contractor shall submit all required submittals to the City within five (5) working days following award of the contract by the City Council (currently

scheduled for October 26, 2010). The contractor shall diligently prosecute the work to completion, including payment requests, by March 1, 2011."

IV. SPECIAL PROVISIONS, SP6, 10. SUBMITTALS, A. GENERAL

Item 1.5 In lieu of a submittal schedule, Contractor shall submit all required submittals to the City within five (5) working days following award of the contract by the City Council (currently scheduled for October 26, 2010). All other provisions of this section still apply.

IV. SPECIAL PROVISIONS, SP8, 10. SUBMITTALS, B. SUBMITTAL PROCEDURE

Item 1.6 4. Change "Seven (7) copies..." to "Five (5) copies..."

END OF ADDENDUM NO. 1