

CITY OF MOUNTAIN VIEW

Finance and Administrative Services Department · Purchasing Division

500 Castro Street · Post Office Box 7540 · Mountain View, California 94039-7540 · 650-903-6324 · FAX 650-968-5472

May 5, 2010


RE: PROPOSAL NO. R101543 PARKS PATHWAY RESURFACING

ADDENDUM NUMBER ONE

1. Due to a scheduling conflict, the Bid Due Date has been changed from 2:00 PM, Thursday, May 6, 2010 to 2:00 PM, Tuesday, May 11, 2010.

This addendum must be signed below acknowledging receipt and returned with the completed proposal.

Sincerely,



Chris Hartje,
Supervising Buyer

Signature of Officer
signifying receipt and understanding of
this addendum

Date